



ఆంధ్రప్రదేశ్ ఆంధ్ర ప్రదేశ్ ANDHRA PRADESH

BZ 248872

S. S. S.

Sold to: P. Prathapa Reddy, S/o. Narayana Swamy, Vijayawada
For Whom: APGENCO.

SAILESH SRIHARSA RAO
C.L.No. 05-21-007/2012
R.L.No. 05-21-010/2016
23-114, Yenamalakuduru
Panamam (M), Krishna (Dt.)
Cell: 9849324619.

**POWER PURCHASE AGREEMENT
BETWEEN**

**SOUTHERN POWER DISTRIBUTION COMPANY OF ANDHRA PRADESH LIMITED,
EASTERN POWER DISTRIBUTION COMPANY OF ANDHRA PRADESH LIMITED
AND**

M/s. ANDHRA PRADESH POWER GENERATION CORPORATION LIMITED.

NCE SOLAR PPA No. _____

1. This Power Purchase Agreement ("Agreement") entered into this 01st day of July 2017 between Southern Power Distribution Company of A.P Limited (APSPDCL) & Eastern Power Distribution Company of A.P Limited (APEPDCL), incorporated by the Government of A.P in accordance with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30 of 1998), under the provisions of Companies Act, 1956, having its office at D/No.19-13-65/A, Srinivasapuram, Tiruchanur Road, Tirupati-517503, AP and P&T Colony, Seethammadhara, Visakhapatnam-530013, A.P, India respectively, hereinafter referred to as the "APDISCOMs" (which expression shall, unless

Chief General Manager
P&MM&IPC,
A.P.S.P.D.C.L., Tirupathi

General Manager
Comm & Solar Energy
APEPDCL, Visakhapatnam-12

CHIEF ENGINEER,
Commercial APGENCO
Vidyut Soudha, Gunadala

repugnant to the context or meaning thereof, include its successors and assigns) as first party, as first party, and M/s Andhra Pradesh power Generation corporation limited (APGENCO), having its registered office at Vidyut Soudha, Khairatabad, Hyderabad-500082, India , hereinafter referred to as the "Solar Power Developer" (which expression shall, unless repugnant to the context or meaning thereof, include its successors and assigns) as second party;

2. WHEREAS, the Solar Power Developer is setting up the Solar Power Project of **400 MW** capacity at Thalaricheruvu Village near Tadipatri, Anantapur District, A.P State (hereafter called the Project) with a proposal of 400 MW for Sale to APDISCOMs as detailed in Schedule 1 attached herewith.
3. WHEREAS, APTRANSCO/APDISCOMs has no obligation to recommend to any department for the grant of permissions/sanctions for the Solar Power Project. The Solar Power Developer shall on its own obtain permissions/ sanctions from Govt authorities, if any required for establishing the project.
4. And whereas Solar Power Developer desires to sell entire solar energy from the Contracted Capacity to APDISCOMSs in accordance with the Solar Policy 2015 announced by GoAP vide G.O. Ms No. 8 dated 12-02-2015.
5. WHEREAS, the Solar Power Developer shall achieve Commercial Operation Date within 24 months from the date of signing of this Agreement. The PPA will continue to be in force for a period of 25 years from the Date of Commercial Operation (COD).
6. WHEREAS, it has been agreed that the Project will be designed, engineered and constructed and operated by or on behalf of the Solar Power Developer or its successors with reasonable diligence subject to all applicable Indian laws, rules, regulations and orders having the force of law from time to time;
7. WHEREAS, the Project proposed at Thalaricheruvu Village near Tadipatri, Anantapur District will be connected to 400/220 KV grid substation, which will be erected in the premises of the solar power station by APTRANSCO for easy power evacuation within the time frame stipulated in this Agreement. The injection of power from the Project to the grid is to be limited to the already technically approved capacity.

8. The terms and conditions of this Agreement are subject to the provisions of the Electricity Act/Rules and also subject to relevant Regulations, if any, issued by the APERC from time to time.
9. The Solar Power Developer shall deploy commercially established technologies for generation of Solar Power.
10. This Agreement shall come into force subject to APERC's approval under section 62 and 86 (1) (b) of Electricity Act, 2003.
11. NOW THEREFORE, in consideration of the foregoing premises and their mutual covenants herein, and for other valuable consideration, the receipt and sufficiency of which are acknowledged, the parties hereto, intending to be legally bound hereby agree as follows:



ARTICLE 1

DEFINITIONS

Unless the context otherwise expressed in this Agreement, the following terms shall have the meanings set forth herein below. Defined terms of singular number shall include the plural and vice-versa. . In absence of availability of definitions in the foregoing references, the capitalized terms shall be interpreted in accordance with the Electricity Act 2003, the APERC/CERC (Terms and Conditions of Tariff Regulations 2004), Grid Code or any other relevant electricity law, rule or regulation prevalent in India, as amended or re-enacted from time to time, in that order.

"Act" shall mean the Electricity Act, 2003 and include any modifications, amendments and substitution from time to time;

"Agreement" shall mean this Power Purchase Agreement in accordance with Government policy vide G.O. Ms. No. 8, dated 12-02-2015, including the articles, schedules, amendments, modifications and supplements made in writing by the parties from time to time.

"APTRANSCO" shall mean Transmission Corporation of A.P Limited, incorporated under the Company Act 1956.

"APERC" shall mean Andhra Pradesh Electricity Regulatory Commission.

"Billing Date" shall mean the fifth (5th) Working day after the Meter Reading Date.

"Billing Month" shall mean the period commencing from last day @ 12:00 Hrs of the calendar month and ending last day @ 12:00 Hrs of the next calendar month.

"Capacity Utilization factor" ("CUF") shall mean ratio of total kWh (units) of power generated by Solar Plant in a year and Contracted capacity in kW multiplied with Number of hours in the same Year.

"CERC" shall mean Central Electricity Regulatory Commission formed under Section 76 of the Electricity Act 2003.

"Commercial Operation Date"/ "Date of Commercial Operation" ("COD") shall be 30 days subsequent to the actual date of commissioning of the project as declared by the commissioning committee, provided that the Solar Power Developer shall not declare a Generating unit to be operational until such Generating unit has met the conditions of the Clause 3.10.

"Conciliation Period" shall mean the period of sixty (60) days or such other longer period as the parties may agree, commencing from the date of issuance of a Solar Power Developer Preliminary Default Notice or APDISCOMs Preliminary Default Notice as provided in Article 10 of this Agreement, for conciliation between the parties to mitigate the consequence of the relevant event having regard to all the circumstances;

"Change in Law" shall mean the same as provided in Article-13 of this agreement.

"Contracted Capacity" shall mean **400 MW** contracted with APDISCOMs for supply by the Solar Power Developer to APDISCOMs at the Interconnection Point from the Project and same shall not be more than the installed capacity.

"Delivered Energy" shall mean, with respect to any Billing Month, the kilo watt hours (kWh) of electrical energy generated by the Project and delivered to the APDISCOMS at the Interconnection Point, as measured by both energy meters at the Interconnection Point during that Billing Month at the designated substation of APTRANSCO/APDISCOMs.

Explanation 1: For the purpose of clarification, Delivered Energy, excludes all energy consumed in the Project, by the main plant and equipment, lighting and other loads of the Project from the energy generated and as recorded by energy meter at Interconnection Point.

Explanation 2: The Delivered Energy in a Billing Month shall be limited to the energy calculated based on the Contracted Capacity in KW multiplied with number of hours and fraction thereof the Project is in operation during that Billing Month.

Explanation 3: Then Delivered Energy will be procured as per Article-2 of this Agreement



"Delivery Point" shall mean the interconnection point at which the Solar Power Developer shall deliver power to the APTRANSCO/APDISCOMs.

"Effective Date" shall mean the date of signing of this Power Purchase Agreement (PPA) by both the parties

"Due Date of Payment" shall mean the date on which the amount payable by the APDISCOMs to the Solar Power Developer hereunder for Delivered Energy, if any, supplied during a Billing Month becomes due for payment, which date shall be thirty (30) days from the Meter Reading Date provided the bill is received by APDISCOMs within 5 working days from Meter Reading Date, and in the case of any supplemental or other bill or claim, if any, the Due Date of Payment shall be thirty (30) days from the date of the presentation of such bill or claim to the designated officer of the APDISCOMs. If the last date of payment falls on a holiday, the next working day shall be considered as last date.

"Financial Year" shall mean, with respect to the initial Financial Year, the period beginning on the Commercial Operation Date and ending at 24:00hrs midnight on the following March 31st. Each successive Financial Year shall begin on 1st April and end on the following March 31st, except that the final Financial Year shall end on the date of expiry of the term or on termination of this Agreement as per the provisions of Clauses 9.2, 10.4.4 and whichever is earlier.

"Financing Agreement" shall mean the agreement pursuant to which the Solar Power Developer has sought financing for the Project including the loan agreements, security documents, notes, indentures, security agreements, letters of credit and other documents, as may be amended, modified, or replaced from time to time, but without in anyway increasing the liabilities of APTRANSCO/APDISCOMs;

"Financial Closure" means the fulfilment of all conditions precedent to the initial availability of funds for execution of solar project.



"Grid Code" shall mean the Indian Electricity Grid Code issued by CERC vide Notification No. L-1/18/2010-CERC, New Delhi, 28-04-2010 including any amendments and modifications thereto and/or AP Grid Code, as amended from time to time. In case of conflict between Indian Electricity Grid Code and AP Grid Code, the provisions of AP Grid Code shall prevail.

"Installed Capacity" shall mean the sum total of name plate capacity of all the Units of the Project.

"Interconnection Facilities" shall mean all the equipment and facilities, including, but not limited to, all metering facilities, switchgear, substation facilities, transmission lines and related infrastructure, to be installed at the Voltage of Delivery at the Solar Power Developer's expense from time to time throughout the Term of the Agreement, necessary to enable the APDISCOMs to economically, reliably and safely receive Delivered Energy from the Project in accordance with the terms of this Agreement. The Solar Power Developer has to bear entire expenditure of Interconnection Facilities for power evacuation as per the sanctioned estimate by the field officers of APDISCOMs.

"Interconnection Point" shall mean the point or points where the Project and the grid system of APTRANSCO/APDISCOMs are interconnected at the grid Substation of APTRANSCO/APDISCOMs. The metering for the Project will be provided at the interconnection point as per Clause 4.1.

"Interconnection Substation" shall mean the substation where the Project and the APTRANSCO/APDISCOMs grid system are interconnected.

"Metering Code" shall mean Central Electricity Authority ("CEA") (Installation and Operation of Meters) Regulations, 2006, as amended from time to time.

"Meter Reading Date" shall mean the last day of each calendar month, at 12:00 hours, at the Interconnection Point.

"Metering Point" shall mean points where metering shall be provided for Project and shall be as follows:

- Both meters (main & check) shall be provided at the Interconnection Point for purposes of recording of Delivered Energy of the Project; and
- A standby meter shall be provided at the same point as per CEA norms.



- Metering point shall have three separate sets of 0.2 class accuracy ABT meters as specified in Clause 4.1, main meter, check and standby meter installed by the Solar Power Developer and all meters sealed by the APDISCOMs, having facilities to record both export and import of electricity to / from the grid.

"Project" shall mean the solar power generation facility of Installed of 400 MW, located Thalaricheruvu Village near Tadipatri, Anantapur district, A.P State; Which includes all units and auxiliaries such as water supply, treatment or storage facilities; bay/s for transmission system in the switchyard, and all the other assets, buildings/structures, equipments, plant and machinery, facilities and related assets required for the efficient and economic operation of the power generation facility; whether completed or at any stage of development and construction or intended to be developed and constructed for the purpose of supply of power as per this Agreement;

"Project Company" shall mean M/s. Andhra Pradesh Power Generation Corporation Ltd.

"Prudent Utility Practices" shall mean those practices, methods, techniques and standards, that are generally accepted for use in electric utility industries taking into account conditions in India, and commonly used in prudent electric utility engineering and operations to design, engineer, construct, test, operate and maintain equipment lawfully, safely, efficiently and economically as applicable to power stations of the size, service and type of the Project, and that generally conform to the manufacturers' operation and maintenance guidelines.

"Scheduled COD" shall mean 24 months from the date of signing of this Agreement.

"SLDC" shall mean the State Load Dispatch Centre as notified by the State Government under the provisions of the Electricity Act 2003.

"Solar Power" shall mean power generated from the SPV

"Solar Power Project" shall mean an SPV Power Project.

"Solar Photovoltaic Project" or "Solar PV" or "SPV" shall mean the solar photovoltaic power project that uses sunlight for conversion into electricity and that is being set up by the Solar Power Developer to provide Solar Power to APDISCOMs as per the terms and conditions of this Agreement.

"System Emergency" means a condition affecting the APTRANSCO/APDISCOMs electrical system including grid which threatens the safe and reliable operation of such system or which is likely to result in the disruption of safe, adequate and continuous electric supply by the APTRANSCO/APDISCOMs, or which endangers life or property, which condition is affected or aggravated by the continued delivery of Delivered Energy from the Project.

"Solar Power Developer" shall mean a company registered under Indian Companies Act, a partnership firm registered under partnership Act or a society registered under A.P. Society Registration Act.

"Tariff" shall have the same meaning as provided for in Clause 2.2 of this Agreement.

"Term of the Agreement" shall have the same meaning as provided for in Article 7 of this Agreement.

"Unit" when used in relation to the solar generating equipment, shall mean the set of solar panels multiplied by their name plate capacity in MW in case of Solar PV Project and when used in relation to electrical energy, means Kilo Watt Hour (kWh).

"Voltage of Delivery" shall mean 220 KV being the voltage at which the electrical energy generated by the Project is required to be delivered to the APTRANSCO/APDISCOMs grid substation at the Interconnection Point.

All other words and expressions used herein and not defined herein but defined in AP Electricity Reform Act, 1998 and the Electricity Act, 2003 and rules and Regulations made there under shall have the meanings respectively assigned to them in the said laws, as amended from time to time.



ARTICLE 2

PURCHASE OF DELIVERED ENERGY AND TARIFF

- 2.1 All the Delivered Energy, as mentioned in Schedule 1, at the Interconnection Point for sale to APDISCOMs will be purchased at the Tariff provided for in Clause 2.2 limited to capacity of the Project only after the Date of Commercial Operation of the Project and title to Delivered Energy purchased shall pass from the Solar Power Developer to the APDISCOMs at the Interconnection Point.
- 2.2 The APDISCOMs shall pay fixed tariff to the solar developer for the Delivered Energy supplied @ Rs.3.57/unit for a period of 25 years from the date of COD up to 24% CUF. However the PPA subject to approval of APERC.
- 2.3 The Tariff payable by the APDISCOMs will be exclusive of all taxes, duties and levies and payable extra at actulas by APDISCOMs.
- 2.4 All future increase in taxes, duties, levies and newly introduced taxes, duties and levies etc., on energy generated will have to be borne by the APDISCOMs.
- 2.5 APGENCO has considered the land cost Rs.3.5 Lakh /Acre for some part of land & Rs.2.5 Lakh/Acre for reaming land of project. APGENCO has requested GoAP to reduce the land cost. If GoAP reduces the land cost, the benefit will be passed on to APDISCOMs.
- 2.6 The delivered energy corresponding to more than 24% CUF, the incentive shall be payable @50% of the tariff as per Article 2.2 of this agreement.
- 2.7 The Solar Power Developer, at any time during validity of this Agreement, shall not add any extra solar modules/equipment more than the Installed Capacity at the time of commissioning.
- 2.8 The Solar Power Developer is entitled to draw the power for its auxiliary consumption, the limit of which is specified in Schedule-1 from APDISCOMs. The energy supplied by the APDISCOMs to the Solar Power Developer through a bilateral arrangement, to maintain the Auxiliaries of the power plant in situations of non-generation of power, in any billing month shall be adjusted from the delivered energy, as indicated below:

Net Energy = Delivered energy by the developer at interconnection point - Energy drawl from APDISCOMs for auxiliaries.

Explanation: The Solar plants during the plant shut down/non-generation periods shall draw the energy from APDISCOMs only for the essential loads not exceeding auxiliary consumption.

If there is no power generation in the entire billing month, the imported energy from APSPDCL for unit auxiliaries shall be billed at the applicable tariff of HT-1 category consumers.

ARTICLE 3

INTERCONNECTION FACILITIES, SYNCHRONIZATION, COMMISSIONING AND COMMERCIAL OPERATIONS

- 3.1 Upon receipt of a requisition from the Solar Power Developer, APTRANSCO / APDISCOMs will prepare an estimate for arranging Interconnection Facilities for power evacuation at the Voltage of Delivery. The Solar Power Developer has to bear the entire cost of the Interconnection Facilities as per the sanctioned estimate.
- 3.2 APTRANSCO and APDISCOMs may also permit the Solar Power Developer to execute the Interconnection Facilities for power evacuation as per the sanctioned estimate at its discretion duly collecting the supervision charges as per procedure in vogue.
- 3.3 The Solar Power Developer shall own, operate and maintain Interconnection Facilities from Project to grid sub-station from time to time and necessary expenditure shall have to be borne by the Solar Power Developer. The maintenance work at the grid sub-station and connected bay and equipment has to be done in coordination with the APTRANSCO and APDISCOMs authorities. If APTRANSCO/APDISCOMs carryout the O&M work, the power producer shall pay such expenses to APTRANSCO/APDISCOMs as applicable.
- 3.4 Any modifications or procedures or changes in arranging Interconnection Facilities for power evacuations rest with APTRANSCO and APDISCOMs.
- 3.5 APDISCOMs reserve the right to add any additional loads on the feeder without detriment to the existing generator/solar plants on the same feeder.
- 3.6 The Solar Power Developer shall be responsible to operate the Project as envisaged under this Agreement & to provide appropriate facility/ instrumentation/metering arrangement as per Clause 4.1.
- 3.7 The Solar Power Developer shall deploy components/equipment for the STP/SPV complying with approved/minimum technical standards as per International Electro technical Commission ("IEC") & Bureau of Indian Standards ("BIS") or technical standards that are as specified by Ministry of New and Renewable Energy ("MNRE") as amended from time to time at the cost of the Solar Power Developer.



3.8 Acceptance/Performance Test

Prior to synchronization of the Project as per Clause 3.10, the Solar Power Developer shall be required to get the Project certified for the requisite Acceptance/Performance test as may be laid down by CEA/ APERC/APTRANSCO or an agency identified by APTRANSCO/APDISCOMs to carry out testing and certification for the Solar Power Projects.

3.9 Verification by APTRANSCO/APDISCOMs

- 3.9.1** The Solar Power Developer shall be further required to provide entry to the site of the Project free of all encumbrances at all times during the Term of the Agreement to APTRANSCO/APDISCOMs for inspection and verification of the works being carried out by the Solar Power Developer at the site of the Project.
- 3.9.2** The APTRANSCO/APDISCOMs may verify the construction works/operation of the Project being carried out by the Solar Power Developer and if it is found that the construction works/operation of the Project is not as per the Prudent Utility Practices, it may seek clarifications from Solar Power Developer or require the works to be stopped or to comply with the instructions of such third party.

3.10 Synchronization, Commissioning and Commercial Operation

- 3.10.1** The Solar Power Developer shall give a written notice to the concerned APSLDC and APDISCOMs, at least sixty (60) days in advance to the date on which it intends to synchronize the Project to the grid system.
- 3.10.2** The Project may be synchronized by the Solar Power Developer to the grid system when it meets all the connection conditions prescribed in applicable Grid Code then in effect and otherwise meets all other Indian legal requirements for synchronization to the grid system.
- 3.10.3** The synchronization equipment shall be installed by the Solar Power Developer at its generation facility of the Project at its own cost. The Solar Power Developer shall synchronize its system with the Grid System only after the approval of synchronization scheme is granted by the head of the concerned sub-station/grid system and checking/verification is made by the concerned authorities of the grid system.
- 3.10.4** The Solar Power Developer shall immediately after synchronization/ tripping of generator, inform the sub-station of the grid system to which the Project is electrically connected in accordance with applicable Grid Code.



3.10.5 Part Commissioning

Part Commissioning of the Project shall be carried out in minimum 25% of the project capacity subject to condition that such capacity shall be in multiples of 10MW only.

Any Energy produced and flowing into the grid before CoD, the tariff for such power shall be payable by APDISCOMs @ Rs 3/- per unit.



ARTICLE 4
METERING AND PROTECTION

- 4.1 The Solar Power Developer shall install main meter, check meter of static type 0.2s class accuracy of ABT Meters at the Interconnection Point. Also Solar Power Developer shall install stand by meter of same accuracy as per norms fixed by CEA/APERC/APTRANSCO. The main meter, check meter and stand by meter will each consist of a pair of export and import parameters with facility for recording meter readings using meter recording instrument. For the purpose of uniformity, the Solar Power Developer shall follow metering specifications as developed by the APDISCOMs from time to time and as per Metering Code. The Solar Power Developer shall be responsible to enable remote monitoring of generation (providing of AMR modules to the billing meters by Solar Power Developer).
- 4.2 All of the meters required to be installed pursuant to Clause 4.1 above, shall be jointly inspected and sealed on behalf of both parties and shall not be interfered with, tested or checked except in the presence of representatives of both parties and as per Metering Code.
- 4.3 The meter readings from the main meters will form the basis of billing. If any of the meters required to be installed pursuant to Clause 4.1 above are found to be registering inaccurately the affected meter will be immediately be replaced.
- 4.4 Where the half yearly meter check indicates an error in one of the main meter/meters beyond the limits for such meter but no such error is indicated in the corresponding check meter/meters, billing for the month will be done on the basis of the reading on the check meter/meters and the main meter will be replaced immediately. If both the main and check meters indicate an error beyond the limits, billing for the month will be reconciled on the basis of the reading on the standby meter/meters, and the main and check meters will be replaced immediately.
- 4.5 If during the half yearly test checks, all the main meters and the corresponding check meters and standby meters are found to be beyond permissible limits of error, all the meters shall be immediately replaced and the correction



applied to the consumption registered by the main meter to arrive at the correct Delivered Energy for billing purposes for the period of one month up to the time of such test check, computation of Delivered Energy for the period thereafter till the next monthly meter reading shall be as per the replaced main meter.

- 4.6 Corrections in Delivered Energy billing, whenever necessary, shall be applicable to the period between the previous monthly meter reading and the date and time of the test calibration in the current month when the error is observed and this correction shall be for the full value of the absolute error. For the purpose of determining the correction to be applied to any meter registering inaccurately, the meter shall be tested under conditions simulating 100, 50, 20 and 10 percent load at unity power factor and 0.5 power factor. Of these eight values, the error at the load and power factor nearest the average monthly load served at the Interconnection Point during the applicable period shall be taken as the error to be applied for correction.
- 4.7 If the entire main, check and standby meters fail to record or if all/any of the PT fuses are blown out, then the energy will be computed on a mutually agreeable basis for that period of defect.
- 4.8 The main, check and standby meters shall be tested and calibrated once in a Financial Year utilizing a standard meter of 0.02 class accuracy testing meter ("Standard Meter"). The Standard Meter shall be calibrated once in every year at the approved Laboratory by Government of India / Government of Andhra Pradesh/Telangana, as per Terms and Conditions of supply. The testing of meters shall be carried out as per T.O.O (CE/Comm1/APTRANSCO) Rt.No.537, dated 23-03-2010. (which is available in APTRANSCO Website) issued by APTRANSCO scrupulously.
- 4.9 All main, check and stand by meter tests shall be jointly conducted by the authorized representatives of both the parties and the results and correction so arrived at mutually will be applicable and binding on both the parties.
- 4.10 On the Meter Reading Date of each month, meter readings shall be taken (and an acknowledgement thereof signed) by the authorized representatives of both parties.
- 4.11 Within six (6) months, following the execution of this Agreement, the Solar Power Developer and the APTRANSCO/APDISCOMs shall mutually agree to technical and



performance specifications (including, but not limited to, the metering configuration for the Project) concerning the design and operation of the facilities required to be installed by the Solar Power Developer in order for the Solar Power Developer to operate in parallel with the grid. Thereafter, any change in such specifications shall be subject to mutual agreement of the parties.

- 4.12 The Project shall be operated and maintained in accordance with good and generally accepted prudent utility standards with respect to synchronizing, Voltage, frequency and reactive power control.
- 4.13 Voltage regulation shall be such as to enable continued paralleling and synchronization with the network voltage at the point of interconnection.
- 4.14 The equipment of the Solar Power Developer shall be designed for fluctuations in the frequency within limits of -5% and +3% of the standard frequency of 50 cycles per second.
- 4.15 The Solar Power Developer shall ensure that the power factor of the power delivered to the APDISCOMSs is maintained as per the APERC/CEA norms from time to time.
- 4.16 Any change in rupturing capacity of switch-gear, settings of the relays, etc., shall be subject to approval of the APTRANSCO/APDISCOMs.
- 4.17 As the Solar Project's plant may carry fault currents that may occur on the grid, the Solar Power Developer shall provide adequate switchgear protection against such faults. The APTRANSCO/APDISCOMs is not responsible for damage, if any, caused to the Project's plant and allied equipment during parallel operation of the plant with the grid.
- 4.18 The Solar Power Developer shall make bonafide effort to operate the Project in such a manner so as to avoid fluctuations and disturbances to the APTRANSCO/APDISCOMs network due to parallel operation with the network.
- 4.19 The Solar Power Developer shall control and operate the Project as per Prudent Utility Practices. The APTRANSCO/APDISCOMSs shall only be entitled to request the Solar Power Developer to reduce electric power and energy deliveries from the Project during a System Emergency, and then only to the extent that in the

APTRANSCO/APDISCOMs reasonable judgment such a reduction will alleviate the emergency. The APDISCOMs shall give the Solar Power Developer as much advance notice of such a reduction as is practicable under the circumstances and shall use all reasonable efforts to remedy the circumstance causing the reduction as soon as possible. Any reduction required of the Solar Power Developer hereunder shall be implemented in a manner consistent with safe operating procedures.

- 4.20 APSLDC may instruct the Solar plant to back down generation on consideration of grid safety and security or safety of any equipment or personnel is endangered and solar plant shall comply with the same. For this, the Solar Power Developer shall provide Data Acquisition System ("DAS") facility compatible to APSLDC Supervisory Control and Data Acquisition ("SCADA") system in consultation with APSLDC for transfer of online information to concerned APSLDC as per the clause No. 5.2.U of APERC Grid Code and IEGC 2010 & APERC Grid Code.
- (i). APSLDC may direct the Solar Power Developer to curtail its VAR /injection incase the security of grid or safety of any equipment or personnel is endangered.
 - (ii). During the Project start-up, the Solar Power Developer shall ensure that the reactive power drawl (inrush currents in case of induction plants) shall not affect the grid performance.
- 4.21 The Solar Power Developer shall ensure the connectivity standards applicable to the solar generating stations as per the Central Electricity Authority (CEA) Regulations and its amendments thereto are adhered to.
- 4.22 The Solar Power Developer will install necessary current limiting devices such as thyristors etc, if required. The Solar Power Developer shall provide protection system in compliance to grid code requirement for short circuit level, neutral grounding, current unbalance, limiting of harmonics, fault-clearing time etc. A generating unit may be synchronized to the state grid system, when the Solar Power Developer has obtained permission for synchronization after meeting system requirements and such generating unit complies with Prudent Utility Practices.
- 4.23 Harmonics: The generator shall ensure that the harmonics injected into the grid shall conform to the grid specifications as specified by APERC/CERC from time to time.



ARTICLE 5
BILLING AND PAYMENT

- 5.1 For the Delivered Energy purchased, Solar Power Developer shall furnish a bill to the APDISCOMs calculated at the Tariff provided for in Article 2, in such form as may be mutually agreed between the APDISCOMs and the Solar Power Developer, for the billing month on or before the 5th working day following the Meter Reading Date.
- 5.2 The APDISCOMs shall be entitled to get a rebate of 1% per month of the total amount billed in any billing month for payments made before the Due Date of Payment. Any payment made beyond the Due Date of Payment, APDISCOMs shall pay interest at prevailing SBI bank rate and in case this rate is reduced, such reduced rate is applicable from the date of reduction.
- 5.3 The APDISCOMs shall pay the bill on monthly basis as per Clause 5.5, by opening a one month revolving Letter of Credit in favour of Solar Power Developer.
- 5.4 **Letter of Credit:** Not later than 30 days prior to the Scheduled COD of the Generating Unit, APDISCOMs shall cause to put in place an irrevocable revolving Letter of Credit issued in favour of Solar Power Developer by a Scheduled Bank (the "Letter of Credit") for one month's billing value.
- a. However Letter of Credit shall not be invoked for any disputed bill amount.
 - b. Further LC can be invoked only when APDISCOMs fail to pay bill amount by due date of bill payment.
- 5.5 **Payment for bills raised:** Solar developer shall submit bills to APPCC for the energy delivered during the billing period as per the provision of this PPA and there upon APDISCOMs shall make payment for the eligible bill amount by the due date of payment.
- 5.6 **Billing disputes:** The APDISCOMs shall pay the bills of Solar Power Developer promptly subject to the Clauses 5.1 and 5.2.

The APDISCOMs shall notify Solar Power Developer in respect of any disallowed amount on account of any dispute as to all or any portion of the bill. Solar Power



Developer shall immediately take up issue with all relevant information with APDISCOMs which shall be rectified by the APDISCOMs, if found satisfactory. Otherwise notify its (APDISCOMs's) rejection of the disputed claim within reasonable time with reasons there-for. The dispute may also be decided by mutual agreement. If the resolution of any dispute requires the APDISCOMs to reimburse Solar Power Developer, the amount to be reimbursed shall bear interest at prevailing SBI bank rate and in case this rate is reduced, such reduced rate is applicable from the date of reduction from the date of disallowance to the date of reimbursement.

- 5.7 All payments by the APDISCOMs to Solar Power Developer hereunder shall be made to such address as may be designated by Solar Power Developer to the APDISCOMs in writing from time to time.

Address : **FA&CCA (Res. & Accounts), APGENCO,
6th Floor, Vidyut Soudha, Gunadala,
Vijavawada, Andhra Pradesh- 520004.**

Telephone : **0866 – 2526713, 788**

Fax : **0866 – 2526797**

Mail ID : **apgencobr@gmail.com**

- 5.8 Notwithstanding anything stated in this PPA, the dispute of correctness or otherwise of the applicable Tariff, shall not be considered as billing dispute.
- 5.9 Further in the event, at any time, APDISCOMs find that amount is due from Solar Power Developer either under this agreement or under any other transaction, the APDISCOMs are entitled to recover the said due amount by adjusting from the bill amount payable to the Solar Power Developer.

L



ARTICLE 6
UNDERTAKING

- 6.1 The Solar Power Developer shall be responsible:
- (i). for proper maintenance of the Project in accordance with established Prudent Utility Practices.
 - (ii). for operation, maintenance, overhaul of the plant, equipment, works, switch yard and transmission lines and equipment up to the Interconnection Point of the Project in coordination with the APTRANSCO/APDISCOMs officials.
 - (iii). to furnish the generation and maintenance schedules every year, during peak and non-peak season.
 - (iv). for making all payments on account of any taxes, cess, duties or levies imposed by any government or competent statutory authority on the land, equipment, material or works of the Project or on the energy generated or consumed by the Project or the Solar Power Developer or on the income or assets of the Solar Power Developer.
 - (v). for obtaining necessary approvals, permits or licences for operation of the Project and sale of energy to APDISCOMs there from under the provision of the relevant laws.
 - (vi). to comply with the provisions of the Grid Code. Notwithstanding any provision in this Agreement, the Solar Power Developer shall comply with the state Grid Code, dispatch practices, performance standard, protection & safety as required as per the rules & regulations in force as applicable from time to time in the State of AP.
 - (vii). the solar power developer shall achieve financial closure within 210 days from the date of signing of PPA.
 - (viii). for achieving Commercial Operation Date within 24 months from the date of signing of the Agreement.
 - (ix). for seeking approval of APTRANSCO and APDISCOMs in respect of Interconnection Facilities with grid substation and synchronization of the Project with grid.
 - (x) to install new machinery/modules in the plant.



(xi). The Solar Power Developer shall not dismantle and take away Project machinery and Interconnection Facilities during the Term of the Agreement.

(xii). To share Clean Development Mechanism ("CDM") benefit with APDISCOMs as provided in CERC (Terms and Conditions for the Tariff determination from Renewable Energy Sources) Regulations, 2012, and as amended from time to time, as indicated below:

- (1) The proceeds of carbon credit from approved CDM Project shall be shared between Solar Power Developer and APDISCOMS in the following manner, namely
 - a) 100% of the gross proceeds on account of CDM benefit to be retained by the Solar Power Developer in the first year after the date of commercial operation of the generating station;
 - b) In the second year, the share of the APDISCOMs shall be 10% which shall be progressively increased by 10% every year till it reaches 50%, there after the proceeds shall be shared in equal proportion, by the Solar Power Developer and the APDISCOMs.

6.2 The APDISCOMS agrees:

- (i) to make all reasonable efforts for making arrangements for evacuation of power from the Project to be completed prior to the COD of the Project subject to Article 3.
- (ii) for purchase of Delivered Energy from the Project as per Clause 2.2.
- (iii) to co-ordinate with APTRANSCO/APDISCOMs and guide the Solar Power Developer in obtaining approval for the interconnection facilities where the interconnection is at 220 kV or above voltages, for synchronization, commercial operation, regular operation etc., as required by the Solar Power Developer.

6.3 Solar Power Developer shall take insurance for the project assets against losses due to natural calamities, fire, riot and strike for replacement value.

6.4 Solar Power Developer shall not encumber, assign or mortgage project assets except for getting finance for execution of the project.

However the developer can transfer, sell, assign or mortgage the project assets in line with the provisions of 10.1.1 (i) (b).



ARTICLE 7
DURATION OF AGREEMENT

This Agreement is subject to para (5) of the Preamble and shall be effective upon its execution and delivery thereof between parties hereto and shall continue in force for a period of Twenty Five Years (25) from the Commercial Operation Date (COD). This Agreement may be renewed for such further period of time, with or without modification and on such terms and conditions as may be mutually agreed upon by the parties, 90 days prior to the expiry of the said period, subject to the consent of the APERC. Any one or all incentives/conditions envisaged in the Articles of this Agreement are subject to modification from time to time as per the directions of APERC.



ARTICLE 8

NOTICES

- 8.1 Except as otherwise expressly provided in this Agreement, all notices or other communications which are required or permitted hereunder shall be in writing and sufficient if delivered personally or sent by registered post or faxed or emailed to address as follows:

If to the Solar Power Developer:

Attention : The Chief Engineer (HPC & Hydel Projects),
Address : APGENCO, 5th Floor,
Vidyut Soudha, Gunadala,
Vijayawada, Andhra Pradesh- 520004.
Telephone : 0866 – 2526321, 322
Fax : 0866 – 2526323,
Email : ce-hpc@apgenco.gov.in

If to the APDISCOMSs:

1) Attention : The General Manager (Comml & Solar energy)
APEPDCL, P&T Colony, Seethammadhara,
Visakhapatnam - 530013, Andhra Pradesh.

Fax No. : 0891 - 2582230
Telephone No. : 0891 - 2582350
email : solar@apeasternpower.com

2) Attention : The Chief General Manager (P&MM&IPC),
APSPDCL, Tiruchanur Road,
Tirupati- 517503, Andhra Pradesh.

Fax No. : 0877-2284117
Telephone No. : 0877-2284117
email : cgm_pmm@southernpowerap.co.in

- 8.2 All notices or communications given by fax or email shall be confirmed by depositing a copy of the same in the post office in an envelope properly addressed to the appropriate party for delivery by registered post. All notices shall be deemed delivered upon receipt, including notices given by fax or mail regardless of the date of the confirmation of such notice is received.
- 8.3 Any party, may by written notice, change the address and/or addresses to which such notices and communications to it are to be delivered or mailed.

ARTICLE 9
FORCE MAJEURE

9.1 Definition of Force Majeure:

- (a) "Force Majeure" shall mean any event or circumstance or combination of events or circumstances that materially and adversely affects the performance by either party (the "Affected Party") of its obligations pursuant to the terms of this Agreement (including by preventing, hindering or delaying such performance), but only if and to the extent that such events and circumstances are not within the Affected Party's reasonable control and were not reasonably foreseeable and the effects of which the Affected Party could not have prevented by Prudent Utility Practices or, in the case of construction activities, by the exercise of reasonable skill and care. Any events or circumstances meeting the description of Force Majeure which have the same effect upon the performance of any of the Solar Power Project setup in accordance with solar policy announced by GoAP and which therefore materially and adversely affect the ability of the Project or, as the case may be, the APDISCOMs to perform its obligations hereunder shall constitute Force Majeure with respect to the Solar Power Developer or the APDISCOMs, respectively.
- (b) Force Majeure circumstances and events shall include the following events to the extent, that they or their consequences satisfy the above requirements.
- (i). Non Political Events such as acts of GOD including but not limited to any storm, flood, Drought, Lightning, Earthquake or other natural calamities, fire, accident, explosion, strikes, labour difficulties, epidemic, plague or quarantine, air crash, shipwreck, train wrecks or failure ("Non Political Events").
- (ii). Indirect Political Events such as acts of war sabotage, terrorism or act of public enemy, blockades, embargoes, civil disturbance, revolution or radioactive contamination ("Indirect Political Events").

(iii). Direct Political Events such as any Government Agencies' or the APDISCOMs's unlawful or discriminatory delay, modification, denial or refusal to grant or renew, or any revocation of any required permit or Change in Law (Direct Political Events).

9.2 In the event of a delay in COD due to:

(a) Force Majeure Events affecting the Solar Power Developer;

or

(b) APDISCOMs Event of Default as defined in 10.2, the scheduled COD shall be deferred, for a reasonable period but not less than 'day-for-day' basis subject to a maximum period of 12 months, to permit the Solar Power Developer or APDISCOMs through the use of due diligence, to overcome the effects of the Force Majeure events affecting the Solar Power Developer or APDISCOMs, or till such time such event of default is rectified by Solar Power Developer or APDISCOMs, whichever is earlier.

L



ARTICLE 10

EVENTS OF DEFAULT AND TERMINATION

10.1 Solar Power Developer Event of Default:

10.1.1 The occurrence and continuation of any of the following events, unless any such event occurs as a result of a Force Majeure event or a breach by APDISCOMs of its obligations under this Agreement, shall constitute a Solar Power Developer Event of Default ("Solar Power Developer Event of Default"):

(i) if

- (a) the Solar Power Developer assigns, mortgages or charges or purports to assign, mortgage or charge any of its assets or rights related to the Project in contravention of the provisions of this Agreement; or
- (b) the Solar Power Developer transfers or novates any of its rights and/ or obligations under this Agreement, in a manner contrary to the provisions of this Agreement; except where such transfer
 - is in pursuance of a law; and does not affect the ability of the transferee to perform, and such transferee has the financial capability to perform, its obligations under this Agreement or
 - is to a transferee who assumes such obligations under this Agreement and the Agreement remains effective with respect to the transferee;

(ii) if

- (a) the Solar Power Developer becomes voluntarily or involuntarily the subject of any bankruptcy or insolvency or winding up proceedings and such proceedings remain uncontested for a period of thirty (30) days, or
- (b) any winding up or bankruptcy or insolvency order is passed against the Solar Power Developer, or
- (c) the Solar Power Developer goes into liquidation or dissolution or has a receiver or any similar officer appointed over all or substantially all of its assets or official liquidator is appointed to manage its affairs, pursuant to law,



- (c) Provided that a dissolution or liquidation of the Solar Power Developer will not be a Solar Power Developer Event of Default if such dissolution or liquidation is for the purpose of a merger, consolidation or reorganization and where the resulting company retains creditworthiness similar to the Solar Power Developer and expressly assumes all obligations of the Solar Power Developer under this Agreement and is in a position to perform them; or
- (iii) the Solar Power Developer repudiates this Agreement and does not rectify such breach within a period of thirty (30) days from a notice from APDISCOMs in this regard; or
- (iv) except where due to any APDISCOMs's failure to comply with its material obligations, the Solar Power Developer is in breach of any of its material obligations pursuant to this Agreement, and such material breach is not rectified by the Solar Power Developer within thirty (30) days of receipt of first notice in this regard given by APDISCOMs; or
- (v) occurrence of any other event which is specified in this Agreement to be a material breach/default of the Solar Power Developer.

10.2 APDISCOMs Event of Default

10.2.1 The occurrence and the continuation of any of the following events, unless any such event occurs as a result of a Force Majeure event or a breach by the Solar Power Developer of its obligations under this Agreement, shall constitute the Event of Default on the part of defaulting APDISCOMs ("APDISCOMs Event of Default"):

- (i) APDISCOMs fails to pay (with respect to payments due to the Solar Power Developer according to Article 5), for a period of ninety (90) days after the Due Date of Payment and the Solar Power Developer is unable to recover the amount outstanding to the Solar Power Developer through the Letter of Credit, or



- (ii) APDISCOMs repudiates this Agreement and does not rectify such breach even within a period of thirty (30) days from a notice from the Solar Power Developer in this regard; or
- (iii) except where due to any Solar Power Developer's failure to comply with its obligations, APDISCOMs is in material breach of any of its obligations pursuant to this Agreement, and such material breach is not rectified by APDISCOMs within thirty (30) days of receipt of notice in this regard from the Solar Power Developer to APDISCOMs; or
- (iv) if:-
- APDISCOMs becomes voluntarily or involuntarily the subject of any bankruptcy or insolvency or winding up proceedings and such proceedings remain uncontested for a period of thirty (30) days, or any winding up or bankruptcy or insolvency order is passed against APDISCOMs, or
 - APDISCOMs goes into liquidation or dissolution or a receiver or any similar officer is appointed over all or substantially all of its assets or official liquidator is appointed to manage its affairs, pursuant to law, Provided that it shall not constitute a APDISCOMs Event of Default, where such dissolution or liquidation of APDISCOMs or APDISCOMs are for the purpose of a merger, consolidation or reorganization and where the resulting entity has the financial standing to perform its obligations under this Agreement and has creditworthiness similar to APDISCOMs and expressly assumes all obligations of APDISCOMs and is in a position to perform them; or
- (v) If APDISCOMs are subject to any of the above defaults and APDISCOMs does not designate another APDISCOMs for purchase of Solar Power; or
- (vi) occurrence of any other event which is specified in this Agreement to be a material breach or default of APDISCOMs.

10.3 Procedure for cases of Solar Power Developer Event of Default

10.3.1 Upon the occurrence and continuation of any Solar Power Developer Event of



Default under Clause 10.1, APDISCOMs shall have the right to deliver to the Solar Power Developer, with a copy to the representative of the lenders to the Solar Power Developer with whom the Solar Power Developer has executed the Financing Agreements, a notice stating its intention to terminate this Agreement ("APDISCOMs Preliminary Default Notice"), which shall specify in reasonable detail, the circumstances giving rise to the issue of such notice.

- 10.3.2 Following the issue of a APDISCOMs Preliminary Default Notice, the Conciliation Period of sixty (60) days or such longer period as the parties may agree, shall apply and it shall be the responsibility of the parties to discuss as to what steps shall be taken with a view to mitigate the consequences of the relevant Solar Power developer Event of Default having regard to all the circumstances.
- 10.3.3 During the Conciliation Period, the parties shall continue to perform their respective obligations under this Agreement.
- 10.3.4 After a period of seven (7) days following the expiry of the Conciliation Period unless the parties shall have otherwise agreed to the contrary or the Solar Power Developer Event of Default giving rise to the Conciliation Period shall have ceased to exist or shall have been remedied, APDISCOMs may terminate this Agreement by giving a written Termination Notice of thirty (30) days to the Solar Power Developer.
- 10.3.5 Subject to the terms of this Agreement, upon occurrence of a Solar Power Developer Event of Default under this Agreement, the lenders may exercise their rights, if any, under Financing Agreements, to seek substitution of the Solar Power Developer by a selectee for the residual period of the Agreement, for the purpose of securing the payments of the total debt amount from the Solar Power Developer and performing the obligations of the Solar Power Developer.
- 10.3.6 The lenders may seek to exercise right of substitution under Clause 10.3.5 by an amendment or novation of the Agreement in favour of the selectee. The Solar Power Developer shall cooperate with the lenders to carry out such substitution and shall have the duty and obligation to continue to operate the Project in accordance with this Agreement till such time as the substitution is finalized.

10.4 Procedure for cases of APDISCOMs Event of Default

- 10.4.1 Upon the occurrence and continuation of any APDISCOMs Event of Default specified in Clause 10.2 the Solar Power Developer shall have the right to deliver to APDISCOMs, a Solar Power Developer Preliminary Default Notice, which notice shall specify in reasonable detail the circumstances giving rise to its issue.
- 10.4.2 Following the issue of a Solar Power Developer Preliminary Default Notice, the Conciliation Period of sixty (60) days or such longer period as the parties may agree, shall apply and it shall be the responsibility of the parties to discuss as to what steps shall be taken with a view to mitigate the consequences of the relevant APDISCOMs Event of Default having regard to all the circumstances.
- 10.4.3 During the Conciliation Period, the parties shall continue to perform their respective obligations under this Agreement.
- 10.4.4 After a period of seven (7) days following the expiry of the Conciliation Period and unless the parties otherwise agreed to the contrary or APDISCOMs Event of Default giving rise to the Conciliation Period shall have ceased to exist or shall have been remedied, the Solar Power Developer shall be free to sell the Contracted Capacity to any third party of the Solar Power Developer's choice. Provided further that at the end of three (3) months period from the period mentioned in this Clause 10.4.4, this Agreement may be terminated by the Solar Power Developer.



ARTICLE 11
DISPUTE RESOLUTION

- 11.1 Each party shall designate in writing to the other party a representative who shall be authorized to resolve any dispute arising under this Agreement in an equitable manner.
- 11.2 Following notice by one party to the other setting out the particulars of the dispute, if the designated representatives are unable to resolve a dispute under this Agreement within 15 days, such dispute shall be referred by such representatives to a senior officer designated by the Solar Power Developer and a senior officer designated by the APDISCOMs, respectively, who shall attempt to resolve the dispute within a further period of 15 days.
- 11.3 The parties hereto agree to use their best efforts to attempt to resolve all disputes arising hereunder promptly, equitably and in good faith and further agree to provide each other with reasonable access during normal business hours to any and all non-privileged records, information and data pertaining to any such dispute.
- 11.4 Failing resolution of the dispute in terms of the above provisions or even otherwise, any party may approach the APERC to resolve the dispute in terms of Section 86 (1) (f) of Electricity Act, 2003.
- 11.5 In the event of any conflict of interpretation in terms and conditions ambiguity, the provisions of PPA would prevail.



ARTICLE 12
SPECIAL PROVISIONS

- 12.1 The waiver of any breach or failure to enforce any of the terms, covenants or conditions of this Agreement shall not in any way affect, limit, modify or waive the future enforcement of such terms, covenants or conditions.
- 12.2 No oral or written modification of this Agreement either before or after its execution shall be of any force or effect unless such modification is in writing and signed by the duly authorized representatives of the Solar Power Developer and the APTRANSCO/APDISCOMs, subject to the condition that any further modification of the Agreement shall be done only with the prior approval of APERC. However, the amendments to the Agreement as per the respective orders of APERC from time to time shall be carried out. All the conditions mentioned in the Agreement are with the consent of APERC.
- 12.3 However, in respect of power evacuation, the voltage levels for interfacing with grid will be as per Voltage of Delivery. The cost of Interconnection Facilities has to be borne by the Solar Power Developer as per Article 3.
- 12.4 The invalidity or unenforceability for any reason of any provision of this Agreement shall not prejudice or affect the validity or enforceability of any other provision of this Agreement.
- 12.5 The failure of any party to insist in one or more instances upon the strict performance of any of the provisions of this Agreement or to take advantage of any of its rights hereunder shall not be construed as a waiver of any such provisions or relinquishment of any such rights but the same shall continue in full force and effect.
- 12.6 Unless the context otherwise requires, every arrangement, procedure or any other matter which is, under any of the provisions of this Agreement, required to be mutually agreed upon between the parties, shall be concluded by a written Agreement between the parties not later than the date specified in the concerned clause of this Agreement, subject to the consent of the APERC.



- 12.7 This Agreement, including Schedule 1 attached hereto, constitute the entire agreement between the parties with respect to the subject matter hereof, and there are no oral or written understandings, representations or commitments of any kind, express or implied, not set forth herein.
- 12.8 The headings contained herein are included solely for the convenience of the parties and are not to be used as a basis for interpreting the various sections of this Agreement.
- 12.9 The parties each agree to act in good faith in implementing the terms and conditions of this Agreement and in carrying out their respective obligations hereunder.
- 12.10 In the event of the merger or re-organization of APDISCOMs, if the resulting entity is able to perform APDISCOMs's obligations hereunder in no less a manner than APDISCOMs, the resulting entity shall take the right and responsibility for performance of APDISCOMs's obligations.
- 12.11 In the event of the merger or re-organization of Solar Power Developer if the resulting entity is able to perform Solar Power Developer's obligations hereunder in no less a manner than Solar Power Developer, the resulting entity shall take the right and responsibility for performance of Solar Power Developer's obligations.
- 12.12 Assignment and Financing: Neither party shall assign this Agreement or any portion thereof to any third party without the prior written consent of the other party which consent shall not be unreasonably withheld.
- 12.13 APDISCOMs shall not be liable for any damage or loss due to loss of Grid connectivity or any other event related to Grid for what so ever reasons.
- 12.14 In case Andhra Pradesh is given a special category status by the Government of India, then all the financial benefits on the solar power plant due to the special category status shall have to be passed on by the SPD to the APDISCOMs.



ARTICLE 13

CHANGE IN LAW

13.1 Definitions:

In this Article-13, the following terms shall have the following meanings:

"Change in law" means the occurrence of any of the following events after the Effective Date resulting into any additional recurring / non-recurring expenditure by the SPD or any income to the SPD:

- the enactment, coming into effect, adoption, promulgation, amendment, modification, or repeal (Without re-enactment or consolidation) in India, of any Law, including rules and regulations framed pursuant to such Law;
- a change in the interpretation or application of any Law by any Indian Governmental Instrumentality having the legal power to interpret or apply such Law, or any Competent Court of Law;
- the imposition of a requirement for obtaining any Consents, Clearances and Permits which was not required earlier;
- a change in the terms and conditions prescribed for obtaining any Consents, Clearances and Permits or the inclusion of any new terms or conditions for obtaining such Consents, Clearances and Permit; except due to any default of the SPD;

13.2 Relief for Change in Law:

The Party whose interest is affected by Change in Law may approach APERC for appropriate relief



IN WITNESS WHEREOF, the Solar Power Developer and the APDISCOMs have caused this Agreement to be executed as on the date and the year first set forth above.


For and behalf of


SOUTHERN POWER DISTRIBUTION COMPANY OF A.P LIMITED (APSPDCL)
AND
EASTERN POWER DISTRIBUTION COMPANY OF A.P LIMITED (APEPDCL)


Chief General Manager
P&M&IPC,
A.P.S.P.D.C.L., Tirupathi


General Manager
Comm & Solar Energy
APEPDCL, Visakhapatnam-13

WITNESS

1.  02/12/2017/APSPDCL
CCH BRAHMAMANDAM


2. 
D. S. NARAYANA
(As Secy to the)

For and behalf of

M/s. APGENCO


CHIEF ENGINEER,
Commercial, APGENCO,
Vidyut Soudha, Gunadala,
VILAYAWADA, A.P-520 001

WITNESS

1.  01/07/2017
M.V. NARAYANA
(As Secy to the)

2. 
(D.V. Someswartha Rao)
Sd/- / cum

SCHEDULE 1

Particulars of the Project

(Referred to in the Preamble to the Agreement)

NAME OF THE PROJECT AND ADDRESS	LOCATION No. /EHT SUBSTATION	33/11 kV SUBSTATION (IF APPLICABLE)	INTERCONNECTION POINT	TYPE OF PROJECT	CAPACITY OF THE PROJECT (MW)
Tadipatri Solar PV Power Plant, M/s. APGENCO having registered office at Vidyut Soudha, Khairathabad, Hyderabad, Andhra Pradesh-500082.	Tadipatri Talaricheruvu(V)	400/220	400/220KV	Solar Photo Voltaic	400 MW


Chief General Manager
P&MM&IPC,
A.P.S.P.D.C.L., Tirupathi


General Manager
Comm & Solar Energy
APEPDCL, Visakhapatnam-13


CHIEF ENGINEER,
Commercial, APGENCO,
Vidyut Soudha, Gunadala,
VIJAYAWADA, A P-520 OF 1