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: POWER PURCHASE AGREEMENT
" BETWEEN
a SOUTHERN POWER DISTRIBUTION COMPANY OF ANDHRA PRADESH LIMITED
AND
g M/s. NATIONAL ALUMINIUM COMPANY LIMITED (NALCO)
This Power Purchase Agreement (the “Agreement”) entered into this 22 day
g

of December 2012 between SOUTHERN Power Distribution Company of Andhra Pradesh
fi Limited (DISCOM), incorporated by the Government of Andhra Pradesh in accordance
with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30 of 1998), under the

provisions of Companies Act, 1956, having its office at 19-3-56/A, Ragavendra Nagar,

Kesavayanagunta, Tiruchanoor Road, Tirupati Andhra Pradesh, India, hereinafter
referred to as the “DISCOM” (which expression shall, unless repugnant to the context or

meaning thereof, include its successors and assigns) as first party, and M/s National

b xxx e

Alumin:um Company Limited (NALCO), having registered office at NALCO BHAVAN,P/1

EDY

Nayapalli, Bhubaneswar India, hereinafter referred to as the “Wind Power Producer”

(which expression shall, unless repugnant to the context or meaning thereof, include its

successors and assigns) as second party;
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F WHEREAS, the Wind Power Producer is setting up the New and Renewable
Energy Project i.e., the 50.4 MW capacity Wind power project at Gandikota,
Jammalamadugu Mandal, YSR Kadapa District, Andhra Pradesh (hereafter called
the Project,) with a proposal of 0.252 MW for Auxiliary Consumption and 50,148
MW With HT Sc. No.____ for export to grid for Sale to DISCOM as detailed in
Schedule 1 attached herewith, and New and Renewable Energy Development
Corporation of Andhra Pradesh Limited hereafter referred to as NREDCAP has
accordedl approval to the said project in their NREDCAP/WE/SYnefra/10008/2012,
dated 17.7.2012 and NREDCAP/WE/4886/Samiran/2012, dated 17.7.2012 and the
Wind Power Producei has entered into an Agreement with NREDCAP on 17.7.2012
and the copies whereof are attached herewith as Schedule-2 and Schedule-3 and

schedule-4 respectively;

3. Where as Andhra Pradesh Electricity Regulatory Commission has notified
APERC Renewable Power Purchase Obligation (Compliance by purchase of
Renewable Energy /Renewable Energy Certificates) Regulations, 2012 (Regulation

No. 1of 2012) dated: 21-03-2012 and its amendments from time to time.

4. And where as Wind Power Producer desires to sell entire wind energy from
its 50.4 MW power plant to DISCOM under REC Mechanism under aforesaid APERC

Regulations and Procedures.

5. WHEREAS, the Wind Power Producer shall achieve Commercial Operation Date
within two years from the date of signing of this Agreement, defaull of which, the
Agreement renders liable for termination and the same can be done at the option

of DISCOM with due notice;

6. WHEREAS, the Wind Power Producer shall fulfill the conditions of
R

Agreement entered with NEDCAP and obtain the extensions wherever required till

the Project is completed. In the event of cancellation of the Project allotted to

R
the Wind Power Producer by NEDCAP for any reason, the PPA with DISCOM will
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74 WHEREAS, it has been agreed that the Project will be designed, engineered
and constructed and operated by or on behalf of the Wind Power Producer or its
successors with reasonable diligence subject to all applicable Indian laws, rules,

regulations and orders having the force of law;

8. Whereas, the proposed Project is being setup under cluster of Wind power
projects proposed at Gandikota, Jammalamadugu Mandal, YSR Kadapa District,
A.P.and will be connected to Extra High Voltage (EHV) Pooling Substation to be
built for power evacuation from Wind power projects. The Project will share a
common metering at interconnection point along with other Wind power projects.
The Project will also have a separate metering at Project’'s switchyard. The
injection of power from the wind developer pooling station to the grid is to be
limited to already technically approved capacity from the wind power producers
under the pooling sub-station. Any future capacity addition under the same
pooling sub-station, necessary approvals for technical viability and system

stability, shall be taken from the competent authority.

9. This Agreement is enforceable subject to approval of Andhra Pradesh
Electricity Regulatory Commission (APERC) as per Section 86 of Electricity Act
2003;

10.  The terms and conditions of the Agreement are subject to the provisions of
the Electricity Act, 2003 (36 of 2003) and the amendments made to the act from

time to time, and also subject to regulation by the APERC.

11.  NOW THEREFORE, in consideration of the foregoing premises and their
mutual covenants herein, and for other valuable consideration, the receipt and
sufficiency of which are acknowledged, the parties hereto, intending to be legally

bound hereby agree as follows:

12, The APERC has conferred its approval to this Agreement vide its letter No.
dated Lr No. E-501/14/REC/DIR-Engg/DD(PPP)/DNo. 1083/2012-01, dt 14.12.2012
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ARTICLE 1
DEFINITIONS

As used in this Agreement, the following terms shall have the meanings set
forth herein below. Defined terms of singular number shall include the plural and

vice-versa.

1.1 Agreement: Shall mean this Power Purchase Agreement executed under
Renewable Energy Certificate (REC) Mechanism as per APERC Regulation 1
of 2012 hereof, including the schedules hereto, amendments, modifications

and supplements made in writing by the parties from time to time.

1.2 APTRANSCO: Transmission Corporation of Andhra Pradesh Limited,

incorporated by the Government of Andhra Pradesh.

1.3 Billing Date: means the fifth (5th) day after the Metering Date.

1.4  Billing Month: means the period commencing from 25" of the calendar

month and ending on the 24" of the next calendar month.

1.5 Central Agency: means the agency i.e. NLDC located in New Delhi as
designated by the CERC to give registration to the project based on
Renewable Sources of energy and to undertake such functions as may be

specified or directed by the CERC

1.6 Commercial Operation Date (COD): means, with respect to each
Generating unit, the date on which such Generating unit is declared by the
Wind Power Producer to be operational, provided that the Wind Power
Producer shall not declare a Generating unit to be operational until such
Generating unit has completed its performance acceptance test as per

standards prescribed.

Explanation: In respect of Non-conventional based power projects the date

of Commercial Operation Date (COD) of the first unit of the project will be

N AT N2

treated as the Commercial Operation Date of the project.
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1.7

Delivered Energy: means, with respect to any Billing Month, the kilo wa't
hours (kWh) of electrical energy generated by the Project and delivered o
the DISCOM at the Interconnection Point as defined in Article 1.13, as
measured by the common energy meter at the Interconnection Point during
that Billing Month. As indicated in the preamble, the delivered cnergy
recorded by the common meter shall be sum of energy delivered by all Wind

power projects connected to the designated EHV substation of APTRANSCO.

Explanation 1: For the purpose of clarification, Delivered Energy, excludes
all energy consumed in the Project, by the main plant and equipment,
lighting and other loads of the Project from the energy generated and as

recorded by energy meter at Interconnection Point.

Explanation 2: The delivered energy in a Billing Month shall be limited to
the energy calculated based on the Capacity agreed for export to network
for sale to DISCOM 50.148 MW multiplied with number of hours and fraction
thereof the project is in operation during that billing month. In case any

excess energy is delivered no payment shall be made for the same.

Explanation 3: The Delivered Energy will be equal to energy recorded by
the individual meter at Project’s switchyard minus apportioned line losses
from Project’s switchyard to interconnection point and shall be calculated
as per the formula mentioned below:

Delivered Energy = X; - (Xy x Z %)

Where

Xi is the reading of the energy meter installed at the Project’s switchyard.
Z% is the line loss incurred in the transmission line between the Project and

the interconnection point and shall be:

(Xe+ Xg+ X3+ Xg+ _ _ _ __ } o= X
- J R — x 100
(X1+X2+X3+X4+ _____ )
e N N/WE
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1.10.

Y 1s the reading of the common energy meter installed on the 132 KV side of
the interconnection point, X, X,, X;, X4 etc. are the readings of the eneryy
meters installed at the various individual Wind power projects being
developed/proposed to be set up in the area and connected to the Pooling

Substation.

Due Date of Payment: means the date on which the amount payable by
the DISCOM to the Wind Power Producer hereunder for Delivered Energy, if
any, supplied during a Billing Month becomes due for payment, which date
shall be thirty (30) days from the Metering Date provided the bill is received
by DISCOM within 5 days from metering date, and in the case of any
supplemental or other bill or claim, if any, the due date of payment shall
be thirty (30) days from the date of the presentation of such bill or claim to
the designated officer of the DISCOM. If the last date of payment falls on

holiday, the next working day shall be considered as last date.

Financial Year: shall mean, with respect to the initial Financial Year, the
period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Year shall
begin on April 1 and end on the following March 31, except that the final
Financial Year shall end on the date of expiry of the Term or on termination

of this Agreement, whichever is earlier.

Grid Code: means the Indian Electricity Grid Code issued by CERC vide
notification No. L-1/18/2010-CERC, New Delhi, 28-04-2010 including any

amendments and modifications thereto and AP Grid Code.

. Installed Capacity: means the total rated capacity in mega-watts of all the

generators installed by the Wind Power Producer.

. Interconnection Facilities: means all the equipment and facilities,

including, but not limited to, all metering facilities, switchgear, substation
facilities, transmission lines and related infrastructure, to be installed at

1.32 at the Wind Power Producer's expense

: NAK N2
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1.14,

from time to time throughout the term of this Agreement, necessary to
enable the DISCOM to economically, reliably and safely receive Delivered
Energy from the Project in accordance with the terms of this Agreement. As
indicated in the preamble, the interconnection facilities beyond Project’s
switchyard shall be common for Wind Power Producer and other Wind

power projects connected to the Pooling Substation.

. Interconnection Point: means the point or points where the Project and

the APTRANSCOQO’s / DISCOM grid system are interconnected. For this
project, interconnection point is at the entry point of EHV 132KV
Jammalamadugu substation of APTRANSCO. The metering for the Project
will be provided at the interconnection point as per Article 4.1. As
indicated in the Preamble of this Agreement, Interconnection point for this
Project is common with other Wind power projects connected to 132KV

Jammalamadugu substation through via 33KV/132KV Pooling Substation.

Metering Code: means CEA (Installation and Operation of meters)
Regulations, 2006 dated: 17-03-2006 including any amendments and

modifications thereto.

. Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-

fourth) day of each calendar month, at the Interconnection Point.

. Metering Point: means points where metering shall be provided for Project

and shall be as follows:

(1) Common meter provided at the Interconnection Point for purposes of

recording of Delivered Energy of the Project;
(i1)  Individual meter provided at Project’s switchyard;

(i)  Metering point shall include three separate sets of 0.2 class accuracy
ABT meters as specified in Article 4.1, main meter and Standby

meter installed by the Wind Power Producer and the check meter
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installed by the DISCOM and all meters sealed by the DISCOM, having
facilities to record both export and import of electricity to / from
the grid including its Captive Consumption. Necessary separate
metering arrangements as per CEA Guidelines for measurement of
Captive Consumption and Auxiliary Consumption shall be made by

developer.

1.17 ‘Pooled Cost of Power Purchase’: means the weighted average
pooled priced at which the Distribution lisencee has purchased Electricity in the
previous year from all the long term energy suppliers excluding the purchase based
on liquid fuel.

Provide that the purchases from traders, short term purchases and
purchases from renewable sources shall not be taken into account while

determining pooled cost of power purchase.

1.18. Project: means the 50.4 MW capacity Wind power project at Gandikota, in
R.S. Gut No. 373,368,376,93,319,636 in Gandikota North, Gandikota South &
Yamavaram R.F. Jammalamadugu Mandal, YSR Kadapa District, Andhra Pradesh
with a proposal of 0.252 MW for Auxiliary Consumption and 50.148 MW four export
to network for Sale to DISCOM as entrusted to the Wind Power Producer for
construction and operation as detailed in Agreement entered into with NREDCAP

as shown in Schedule-4 attached herewith and includes the metering system.

1.19. Prudent Utility Practices: means those practices, methods, techniques and
standards, that are generally accepted for use in electric utility industries
taking into account conditions in India, and commonly used in prudent
electric utility engineering and operations to design, engineer, construct,
test, operate and maintain equipment lawfully, safely, efficiently and
economically as applicable to power stations of the size, service and type of
the Project, and that generally conform to the manufacturers' operation

and maintenance guidelines.
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1.20.

1.21.

142

1.23.

1.24.

1529,

1.26.

1.27,

Pooling or Receiving Substation: means 33 /132 KV Substation constructed,
owned and maintained by the Wind Power Producer at Gandikota
Jammalamadugu Mandal, YSR kadapo Distict, AP, for the sole purpose of
evacuating energy generated by the Project to the Grid System and for
facilitating interconnection between the transmission lines emanating from
the Project and the Grid System. As indicated in the Preamble, the Pooling
Substation will be common for all Wind power projects connected to the

Pooling Substation.

Preferential Tariff: means Tariff determined by APERC with respect to kind
of NCE, for sale of energy to DISCOMs

PTPPA: means Preferential Tariff PPA.

REC: means Renewable Energy Certificate issued by the Central Agency in
accordance with the procedures prescribed by it under the provisions
specified in the Central Electricity Regulatory Commission (Terms and
Conditions for recognition and issuance at Renewable Encrgy Certificate for
Renewable Energy Generation) Regulation, 2010, as amended from time to

time.

REC PPA: means Power Purchase Agreement entered under REC Mechanism,
on the basis of pooled cost as decided by APERC in terms of Regulation No.

1 of 2012 of APERC.

“Regional Load Despatch Centre (RLDC)” means the Centre established
under sub-section (1) of Section 27 of the Electricity Act, 2003;

RRF means: Renewable Regulatory Fund Mechanism as per the CERC order
No. L-1/18/2010-CERC, dated: 18-02-2011.
SLDC: means the State Load Dispatch Center as notified by the State

Government under the provisions of the Electricity Act 2003.

N_AA N2
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1.28.

1.29.

1.30.

1:31:

State Agency: means the agency i.e. SLDC located in Hyderabad as
designated by the Commission to give Accreditation to the project based on
Renewable Sources of energy and to undertake such functions as may be

specified or directed by the Commission

System Emergency: means a condition affecting the APTRANSCO's/
DISCOM’s electrical system including grid which threatens the safe and
reliable operation of such system or which is likely to result in the
disruption of safe, adequate and continuous electric supply by the
APTRANSCO/ DISCOM, or which endangers life or property, which condition
is affected or aggravated by the continued delivery of Delivered Energy
from the Project.

Surcharge on Reactive Power drawn by Wind Farms: means the charges
leviable on the reactive power drawn by Wind Farms at the rate of 25 paise
(twenty five paise) per KVARh of reactive energy drawn from grid upto 10%
of net active energy generated and 50 paise per KVARh for total drawl if
reactive energy drawn is more than 10% of net active energy generated.
The above mentioned rates are subject to revision as per APERC orders from
time to time. The reactive power drawn as recorded by meters at
interconnection point shall be inclusive of Wind Power Producer project
also.

Explanation 1: Induction generators used in Wind Farms draw reactive
power from grid during generator mode and motor mode. The introduction
of KVAH billing in the retail tariff order of APERC reactive power drawn by

wind power in motor mode is compensated.

Explanation 2: Surcharge on reactive power drawn by Wind Farms in the

generator mode will be levied on the Wind Power Producer.

Unit: When used in relation to the generating equipment, means one set of
turbine generator and auxiliary equipment, and facilities forming part of

the project and when used in relation to electrical energy, means kilo watt

hour (kWh).
Mym&
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1.32. Voltage of Delivery: means the voltage at which the electrical energy

generated by the project is required to be delivered to the APTRANSCO at

the Interconnection Point and the Voltage of Delivery is as detailed below:

At 33 KV level:

7 _Prrojercftfingff‘ac_qu_ B Specified type of

Proposed Wind power

From To AAAC Conductor capacity on each 33 KV |
L (size) line |
Wind Existing 33/11KV ~ 55sgqmm - 8Mw B
project | DISCOM SS  100sqmm | 10 MW* |

o [ tsosgom
Wind EHT Pooling S5 or| ~ 55sqmm | ~ 8MW. |
project | existing EHT | 100sqmm 12 MW
APTRANSCO SS 150 sgmm ‘ 17 MW
“Capacity is restricted considering less load availability in DISCOM SS.ij — _ 7

At EHT level:

[ Project interfacing j EHT Level Proposed Wind power
From To | capacity ]
Pooling SS | Existing f 132 KV () Upto50MWon

APTRANSCO EHT SS | SC Line
(il)  Above 50 MW to

| 100 MW on DC
; Line ]
Pooling SS | Existing | 220 KV Above 100 MW |
APTRANSCO EHT SS | ]

This Project will generate electrical energy at 690 Volts, which will be

stepped up to 33 KV at Project’s switchyard. The electrical energy will be

further stepped up from 33 KV to 132 KV at Pooling Substation and

delivered energy to the Interconnection point as per 1.7,1.13.

1.33

All other words and expressions, used herein and not defined herein but

defined in Indian Electricity Rules 1956, AP Electricity Reform Act, 1998 and

the Electricity Act, 2003 shall have the meanings respectively assigned to

them in the said Acts.

s
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2.1

2.2

2.3

2.4

2.5

ARTICLE 2
PURCHASE OF DELIVERED ENERGY AND TARIFF

All the Delivered Energy at the interconnection point for sale to DISCOM will
be purchased at the tariff provided for in Article 2.2 from and after the
date of Commercial Operation of the Project. Title to Delivered Energy
purchased shall pass from the Wind Power Producer to the DISCOM at the

Interconnection Point.

The DISCOM shall pay a fixed rate of Rs. 2.00 per unit provisionally which
shall be treated as ad-hoc notional pooled cost of Power Purchase which
shall be replaced with the Pooled Cost of Power Purchase of FY 2011-12 that
will be finalized by APERC and the eligible generating company shall be paid
a pooled cost of power purchase as determined by the commission in terms

of the above said Regulation year-on-year basis.

The tariff is inclusive of all taxes, duties and levies, to be borne by the

developer.

All future increase in Taxes, Duties and Levies on Energy generated is to be

borne by the Wind Power Producer.

Where in any Billing month, the energy supplied by the DISCOM to the Wind
Power Producer as a bilateral arrangement to maintain the Auxiliaries in
the power plant in situations of non-generation of power, shall be billed by
the DISCOM, and the Wind Power Producer shall pay the DISCOM for such
electricity supplies, at the DISCOM’s then-effective tariff applicable to High
Tension Category-lI Consumers. For this purpose, the maximum demand
specified in such DISCOM’s Tariff shall be computed by dividing the amount
of such energy supplied by the DISCOM by hours of drawl of power from the
grid in the Month. The energy drawn from DISCOM network, as recorded by
meters at interconnection point, shall be inclusive of the Wind Power

Producer and of Wind Power Producer project also.

LAz
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Explanation: The Wind plants during the plant shut down periods shalt draw
the energy from DISCOM only for the essential loads not exceeding auxiliary

consumption.
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3.1

k187,

3.3

3.4

ARTICLE 3
INTERCONNECTION FACILITIES

Upon receipt of a requisition from the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate for arranging
interconnection facilities for power evacuation at the voltage level as per
Article 1.32. The Wind Power Producer have to bear the entire cost of the
interconnection facilities as per the sanctioned estimate. The APTRANSCO
and DISCOM shall evaluate, design; and install the Interconnection Facilities
and perform all work, at the Wind Power Producer’s expense, necessary to
economically, reliably and safely connect the grid system to the Project

switch yard.

APTRANSCO and DISCOM may also permit the Wind Power Producer to
execute the interconnection facilities for power evacuation as per the
sanctioned estimate at it's discretion duly collecting the supervision charges

as per procedure in vogue.

The Wind Power Producer shall own, operate and maintain interconnection
facilities from Project to Pooling Sub-station and from pooling Substation to
evacuating substation (EHT substation) from time to time and necessary
expenditure shall have to be borne by the Wind Power Producer. The
maintenance work on the Generating units has to be done in coordination

with the APTRANSCO and DISCOM.

The Wind Power Producer shall agree to pay to the DISCOM, on or before
signing of this Agreement, at the rate of Rs.37,000/- per MW of Installed
Capacity and for fractions thereof on a pro-rata basis as a one time lump
sum payment for the sole purpose of providing the required MVAR capacity
at the Substation of the APTRANSCO/DISCOM to which the Project is
interconnected to supply the requisite reactive power to the Grid System.
APTRANSCO/DISCOM shall install the capacitors of required capacity, at the
substation of the APTRANSCO and DISCOM to which the project is
ercial operation date of the project.

CHIEF GENERA
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3.5

3.6

In case the APTRANSCO/DISCOM fails to install the capacitors of requisite
capacity before the commercial operation date, the amount collected for
this purpose shall be refunded by the DISCOM to the Wind Power Producer
who has paid the amount, within 30 days from the date of commercial

operation of the project.

Explanation: The erection of Capacitors need not be only at Pooling SS, can

be nearest to/at the loads also(33KV/11KV SS).

Any modifications or procedures or changes in arranging interconnection

facilities for power evacuations rest with APTRANSCO and DISCOM.

During the period prior to the Commercial Operation Date, on the request
of the Wind Power Producer, the DISCOM will supply energy to the Project
for any purpose, on the Terms and Conditions and at the tariff rates that
are applicable from time to time to the category of consumers of the
DISCOM to which the Wind Power Producer belongs, provided separate
metering arrangements as may be required under the Terms and Conditions

of such tariff have been installed at the Project.

Vo
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4.1

4.2

4.3

4.4

ARTICLE 4
METERING AND PROTECTION

The Wind Power Producer shall install main meter and stand by Meter of
Static type 0.2 class accuracy of ABT Meters at the Metering Point and the
DISCOM shall install check meters of Static type 0.2 class ABT Meter at the
same point and of the same accuracy. The main meters, check meter and
stand by meter will each consist of a pair of export and import meters with
facility for recording meter readings using Meter Recording Instrument. For
the purpose of uniformity the Wind Power Producer shall follow metering
specifications as developed by the DISCOM from time to time and as per

1.14.

All of the meters required to be installed pursuant to Article 4.1 above shall
be jointly inspected and sealed on behalf of both parties and shall not be
interfered with, tested or checked except in the presence of

representatives of both parties and as per 1.14.

The meter readings from the main meters will form the basis of billing. If
any of the meters required to be installed pursuant to Article 4.1 above are
found to be registering inaccurately the affected meter will be immediately

be replaced.

Where the half yearly meter check indicates an error in one of the main
meter/meters beyond the limits for such meter but no such error is
indicated in the corresponding check meter/meters, billing for the month
will be done on the basis of the reading on the check meter/meters and the
main meter will be replaced immediately. If both the Main and check
meters indicates an error beyond the limits, billing for the month will be
reconciled on the basis of the reading on the Standby meter/meters, and

the main and Check meters will be replaced immediately.

PN AW 2
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4.5

4.6

4.7

4.8

If during the half yearly test checks, all the main meters and the
corresponding check meters and Standby meters are found to be beyond
permissible limits of error, all the meters shall be immediately replaced and
the correction applied to the consumption registered by the main meter to
arrive at the correct delivered energy for billing purposes for the period of
the one month up to the time of such test check, computation of delivered
energy for the period thereafter till the next monthly meter reading shall

be as per the replaced main meter.

Corrections in delivered energy billing, whenever necessary, shall be
applicable to the period between the previous monthly meter reading and
the date and time of the test calibration in the current month when the
error is observed and this correction shall be for the full value of the
absolute error. For the purpose of determining the correction to be applied
to any meter registering inaccurately, the meter shall be tested under
conditions simulating 100, 50, 20 and 10 percent load at unity power factor
and 0.5 power factor. Of these eight values, the error at the load and
power factor nearest the average monthly load served at the
Interconnection Point during the applicable period shall be taken as the

error to be applied for correction.

If all the main, check and standby meters fail to record or if all/ any of the
PT fuses are blown out, then the energy will be computed on a mutually

agreeable basis for that period of defect.

The main, check and standby meters shall be tested and calibrated once in
a Financial year utilizing a Standard Meter. The Standard Meter shall be
calibrated once in every year at the approved Laboratory by Government of

India / Government of Andhra Pradesh, as per Terms and Conditions of

supply. &\'\
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4.9

4.10

4.12

4.13

4.14

4.15

4.16

All main, check and stand by meter tests shall be jointly conducted by the
authorized representatives of both parties and the results and correction so

arrived at mutually will be applicable and binding on both the parties.

On the Metering Date of each month, meter readings shall be taken (and an
acknowledgement thereof signed) by the authorized representatives of both

parties.

Within six (6) months following the execution of this Agreement, the Wind
Power Producer and the DISCOM shall mutually agree to technical and
performance specifications (including, but not limited to, the metering
configuration for the Project) concerning the design and operation of the
facilities required to be installed by the Wind Power Producer in order for
the Wind Power Producer to operate in parallel with the grid. Thereafter,
any change in such specifications shall be subject to mutual agreement of

the parties.

The Project shall be operated and maintained in accordance with good and
generally accepted utility standards with respect to synchronizing, voltage,

frequency and reactive power control and as per 1.10.

Voltage regulation shall be such as to enable continued paralleling and

synchronisation with the network voltage at the point of interconnection.

The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the standard

frequency of 50 cycles per second.

The Wind Power Producer shall ensure that the power factor of the power
delivered to the DISCOM is maintained at or above the Minimum Power
Factor as per Tariff Notification, or otherwise pay Surcharge as per Tariff

Notification in force.

Any change in rupturing capacity of switch-gear, settings of the relays, etc.,

[
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General Manager (Projects)
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4.17

4.18

4.19

4.20

As the Project's generator may carry fault currents that may occur on the
grid, the Wind Power Producer shall provide adequate generator and
switchgear protection against such faults. The DISCOM is not responsible
for damage, if any, caused to the Project's generator and allied equipment

during parallel operation of the generator with the grid.

The Wind Power Producer shall make a good faith effort to operate the
Project in such a manner as to avoid fluctuations and disturbances to the
APTRANSCO’s / DISCOM’s network due to parallel operation with the

network,

The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to request the
Wind Power Producer to reduce electric power and energy deliveries from
the Project during a System Emergency, and then only to the extent that in
the DISCOM’s reasonable judgment such a reduction will alleviate the
emergency. The DISCOM shall give the Wind Power Producer as much
advance notice of such a reduction as is practicable under the
circumstances and shall use all reasonable efforts to remedy the
circumstance causing the reduction as soon as possible. Any reduction
required of the Wind Power Producer hereunder shall be implemented in a

manner consistent with safe operating procedures.

SLDC/ RLDC may instruct the wind generator to back down generation on
consideration of grid safety and security or safety of any equipment or
personnel is endangered and Solar/ wind generator shall comply with the
same. For this, the wind power producer shall provide Data Acquisition
System (DAS) facility in competable to SLDC SCADA system in consultation
with SLDC for transfer of online information to concerned SLDC and RLDC as
per the clause No. 5.2.U of Grid Code.
(i) SLDC/RLDC may direct a wind farm to curtail its VAr drawl/injection
incase the security of grid or safety of any equipment or personnel is

m; %;@w%

endangered.
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4.21

(1) During the wind generator start-up, the wind generator shall ensure
that the reactive power drawl (inrush currents in case of induction

generators) shall not affect the grid performance.

The wind power producers shall ensure the connectivity standards
applicable to the wind generating stations as per the Central Electricity

Authority (CEA) Regulations and its amendments thereto.

v
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5.1

5.3

5.4

ARTICLE 5
BILLING AND PAYMENT

For Delivered Energy purchased, Wind Power Producer shall furnish a bill to
the DISCOM calculated at the rate provided for in Article 2.2, in such form
as may be mutually agreed between the DISCOM and the Wind Power
Producer, for the billing month on or before the 5" working day following

the metering date.

The DISCOM shall be entitled to a rebate of 1% of the total amount billed in
any billing month for payments made before the due date of payment. Any
payment made beyond the due date of payment, DISCOM shall pay interest
at existing nationalized bank rate (Prime Lending Rate) and in case this rate

is reduced, such reduced rate is applicable from the date of reduction.

The DISCOM shall pay the bill on monthly basis as per Article 5.1, by opening
a revolving Letter of Credit for a minimum period of one year in favour of

Wind Power Producer.

Letter of Credit: Not later than 30 days prior to the Scheduled COD of the
first Generating Unit, DISCOM shall cause to be in effect an irrevocable
revolving Letter of Credit issued in favour of Wind Power Producer by a

Scheduled Bank (the Letter of Credit). Each Letter of Credit shall
(a)  on the date it is issued, have a term of one year;

(b)  be payable upon the execution and presentation by an officer of
Wind Power Producer of a sight draft to the issuer of such Letter of
Credit supported by a meter reading statement accepted and signed
by both parties or a certification from Wind Power Producer that the
DISCOM failed to sign the meter reading statements within five days

of the metering date or that a supplemental bill has been issued and

remains ug\ic;\until the
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(c) In the absence any dispute regarding the claim provide that Wind
Power Producer shall have the right to draw upon such Letter of
Credit notwithstanding any failure by the DISCOM to reimburse the

issuer thereof for any draw made under; and

(d) not less than 30 days prior to the expiration of any Letter of Credit,
the DISCOM shall provide a new or replacement Letter of Credit.
Each monthly bill or supplemental bill shall be presented at the said
Scheduled Bank for payment under the Letter of Credit and shall
become payable there under. The opening charges for Letter of
Credit (L/C) and Letter of Credit (L/C) negotiation charges will be

borne by the beneficiary Wind Power Producer.
(e)  L/C should not be invoked for any disputed bill amount.

Direct Payment: Notwithstanding the fact that a Letter of Credit has been
opened, in the event that through the actions of the DISCOM, Wind Power
Producer is not able to make a draw upon the Letter of Credit for the full
amount of any bill, Wind Power Producer shall have the right to require the
DISCOM to make direct payment of any bill by cheque or otherwise on or
before the due date of payment by delivering to the DISCOM on or prior to
the due date of payment of such bill a notice requiring payment in the
foregoing manner. Without prejudice to the right of Wind Power Producer
to draw upon the Letter of Credit if payment is not received in full, the
DISCOM shall have the right to make direct payment by cheque or otherwise
of any bill such that within 30 days after the date of its presentation to the
designated officer of the DISCOM, Wind Power Producer shall receive
payment in full for such bill. When either such direct payment is made,

Wind Power Producer shall not present the same bill to the Scheduled Bank

for payment aﬁi:;the Letter of Credit.
P AAAWZ-
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5.6

|

5.8

Billing disputes: The DISCOM shall pay the bills of Wind Power Producer

promptly subject to the clauses 5.1 and 5.2 above.

The DISCOM shall notify Wind Power Producer in respect of any disallowed
amount on account of any dispute as to all or any portion of the bill. Wind
Power Producer shall immediately take up issue with all relevant
information with DISCOM which shall be rectified by the DISCOM, if found
satisfactory. Otherwise notify its (DISCOM's) rejection of the disputed
claim within reasonable time with reasons therefore. The dispute may also
be decided by mutual agreement. If the resolution of any dispute requires
the DISCOM to reimburse Wind Power Producer, the amount to be
reimbursed shall bear interest at existing nationalized bank rate (Prime
Lending Rate) and in case this rate is reduced, such reduced rate is
applicable from the date of reduction from the date of disallowance to the
date of reimbursement.

All payments by the DISCOM to Wind Power Producer hereunder shall be
made to such address as may be designated by Wind Power Producer to the

DISCOM in writing from time to time.

Not with standing any thing stated in this Article the dispute of correctness
or otherwise of the applicable tariff, shall not be considered as billing
dispute. Further in the event, the developer/company is found due of any
amount to the DISCOM either under this agreement or under any other
transaction, the DISCOM/first party is entitled to recons the said due

amount by adjusting from the bill amount payable to the company.
Address M/s. National Aluminium Company Limited
NALCO BHAVAN, P/1,

Nayapalli, Bhubaneswar -751061
India,

Telephone . 0674-2300604/2300546

Fax 1 0674-2300610/2301200
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ARTICLE 6
UNDERTAKING

The Wind Power Producer shall be responsible:

(i) for proper maintenance of the project in accordance with

established prudent utility practices.

(i1) for operation, maintenance, overhaul of the plant, equipment,
works, switch yard and transmission lines and equipment up to the
Interconnection Point of the project in close coordination with the

DISCOM/APTRANSCO.

(iii) the Wind Power Producer shall furnish the generation and
maintenance schedules every year, during demand, non-peak

seasonal.

(iv) for making all payments on account of any taxes, cess, duties or
levies imposed by any Government or competent statutory authority
on the land, equipment, material or works of the project or on the
energy generated or consumed by the project or the Wind Power

Producer or on the income or assets of the Wind Power Producer.

(v)  for obtaining necessary approvals, permits or licences for operation
of the project and sale of energy to DISCOM there from under the

provision of the relevant laws.

(vi)  the Wind Power Producer have to comply with the provisions of the

AP Code of Technical Interface (Grid Code).

(vii) for achieving Commercial Operation Date within two years from the

date of signing of the Agreement.

(viii) for seeking approval of APTRANSCO and DISCOM in respect of

Interconnection Facilities, Pooling Substation and synchronization of

the Project with gri ™
&N‘ \ w Y WZ
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6.2

(ix)

(x)

the Wind Power Producer shall not dismantle and take away project

machinery and interconnection facilities during the PPA term.

To share Clean Development Mechanism (CDM) benefit with DISCOM

as per APERC orders from time to time.

The DISCOM agrees:

(i)

(i)

(iif)

to make all reasonable efforts for making arrangements for
evacuation of power from the project to be completed prior to the

Commercial Operation Date of the Project subject to Article 3.
for purchase of Delivered Energy from the project as per section 2.2.

to co-ordinate with APTRANSCO and assist the Wind Power Producer
in obtaining approval for the interconnection facilities where the
interconnection is at 132KV or above voltages, for synchronization,
Commercial Operation, regular operation etc., as required by the

Wind Power Producer.

CHIEF GENERAL WANAGER W/[JJ%Q

OPERATION R. K. MISHRA

APSPDCL :: TIRUPATI, General Manager (Projects)
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8.1

8.2

ARTICLE 8
NOTICES

Except as otherwise expressly provided in this Agreement, all notices or

other communications which are required or permitted hereunder shall be

in writing and sufficient if delivered personally or sent by registered or

certified mail, telecopy, telex or telegram addressed as follows:

If to the Wind Power Producer:

Address

Telephone

Fax

If to the DISCOM :

Attention

Fax No.

Telephone No.

To

The Executive Director (Production),

M/s. National Aluminum Company Limited
NALCO BHAVAN, P/1

Nayapalli, Bhubaneswar -751061

India,

0674-2300604/2300546

0674-2300610/2301200

Chief General Manager

Operation

APSPDCL, 19-3-56/A,

Corporate Office,

Ragavendra Nagar, kesavayanagunta,
Tiruchanoor Road, Tirupati

0877-2237407

0877-2237407

All notices or communications given by telecopy, telex or telegram shall be

confirmed by depositi

CHIEF GENE |

OPERATION
APSPDCL :: TIRUPATI,

a copy of the same in the post office in an
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R. K. MISHRA
General Manager (Projects)
National Aluminium Co. Ltd.
Nalco Bhavan, P/1, Nayapalli
Bhubaneswar-751 061
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ARTICLE 7
DURATION OF AGREEMENT

This Agreement is subject to para (5) of the Preamble and shall be effective
upon its execution and delivery thereof between parties hereto and shall continue
in force from the Commercial Operation Date (COD) and until the 10" anniversary
that is for a period of Ten years from the Commercial Operation Date (COD). This
Agreement may be renewed for such further period of time and on such terms and
conditions as may be mutually agreed upon by the parties, 90 days prior to the
expiry of the said period of ten years, subject to the consent of the APERC. Any
and all incentives/conditions envisaged in the Articles of this Agreement are

subject to modification from time to time as per the directions of APERC.

General Manager (Projects)
National Aluminium Co. Ltd._
Nalco Bhavan, P/1, Nayapalli

Bhubaneswar-751 061

APSPDCL :: TIRUPATI
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8.3

envelope properly addressed to the appropriate party for delivery by
registered or certified mail. All notices shall be deemed delivered upon
receipt, including notices given by telecopy, telex or telegram regardless of

the date the confirmation of such notice is received.

Any party may by written notice change the address and/or addresses to

which such notices and communications to it are to be delivered or mailed.

CHIEF ’ |
G(ESEERATIOMNANAGER LQ/ (m%&

APSPDCL :: TIRUPATL R. K. MISHRA
General Manager (Projects)
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9.1

9.2

9.3

ARTICLE 9
DEFAULT

In the event, DISCOM commits a breach of any of the terms of this
Agreement, the Wind Power Producer shall be entitled to specific
performance of this Agreement or claimed such damages as would be
available under Law or both, at its option, by giving 30 days notice to

DISCOM.

In the event, Wind Power Producer commits a breach of any of the terms of
this Agreement, the DISCOM shall be entitled to specific performance of this
Agreement or claimed such damages as would be available under Law or

both, at its option, by giving 30 days notice to Wind Power Producer.

If the default continues for a period of 30 days or more, either party will
have a right to issue a preliminary notice for termination of this Agreement.
If the default is not cured within 30 days thereafter, either party can

terminate this Agreement and can claim damages at its option.

CHIEF GENE MANAGER @/5 9
OPERATION R. K. MISHRA
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10.1

10.2.

10:.3.

10.4

ARTICLE 10
DiISPUTE RESOLUTION
Each Party shall designate in writing to the other party a representative
who shall be authorized to resolve any dispute arising under this Agreement

in an equitable manner.

Following notice by one Party to the other setting out the particulars of the
dispute, if the designated representatives are unable to resolve a dispute
under this Agreement within 15 days, such dispute shall be referred by such
representatives to a senior officer designated by the Wind Power Producer
and a senior officer designated by the DISCOM, respectively, who shall

attempt to resolve the dispute within a further period of 15 days.

The Parties hereto agree to use their best efforts to attempt to resolve all
disputes arising hereunder promptly, equitably and in good faith and further
agree to provide each other with reasonable access during normal business
hours to any and all non-privileged records, information and data pertaining

to any such dispute.

Failing resolution of the dispute in terms of the above provisions or even
otherwise, any party may approach the AP Electricity Regulatory
Commission to adjudicate upon the dispute in terms of Section 86 (1) (f) of

Electricity Act, 2003.

CHIEF GENERAL MANAGER ﬂfWE

OPERATION
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11.4

115

11.6

CHIEF GENERA

ARTICLE 11
SPECIAL PROVISIONS

The waiver of any breach or failure to enforce any of the terms, covenants
or conditions of this Agreement shall not in any way affect, limit, modify or

waive the future enforcement of such terms, covenants or conditions.

No oral or written modification of this Agreement either before or after its
execution shall be of any force or effect unless such modification is in
writing and signed by the duly authorized representatives of the Wind
Power Producer and the DISCOM, subject to the condition that any further
modification of the Agreement shall be done only with the prior approval of
Andhra Pradesh Electricity Regulatory Commission. However, the
amendments to the Agreement as per the respective orders of APERC from
time to time shall be carried out. All the conditions mentioned in the

Agreement are with the consent of APERC.

However, in respect of power evacuation, the voltage levels for interfacing
with grid will be as per Article 1.32. The cost of interconnection facilities

has to be borne by the Wind Power Producer as per Article 3.

The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of any

other provision of this Agreement.

The failure of any party to insist in one or more instances upon the strict
performance of any of the provisions of this Agreement or to take
advantage of any of its rights hereunder shall not be construed as a waiver
of any such provisions or relinquishment of any such rights but the same

shall continue in full force and effect.

Unless the context otherwise requires, every arrangement, procedure or
any other matter which is, under any of the provisions of this Agreement,
required to be mutually agreed upon between the parties, shall be

concluded by a written Agreement between the parties not later than the
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11.9

11.10

11.11

11.12

CHIEF GENE

date specified in the concerned clause of this Agreement, subject to the

consent of the APERC.

This Agreement, including Schedule 1, 2 & 3 attached hereto, constitute
the entire agreement between the parties with respect to the subject
matter hereof, and there are no oral or written understandings,
representations or commitments of any kind, express or implied, not set

forth herein.

The headings contained herein are included solely for the convenience of
the parties and are not to be used as a basis for interpreting the various

sections of this Agreement.

The parties each agree to act in good faith in implementing the terms and
conditions of this Agreement and in carrying out their respective obligations

hereunder.

In the event of the merger or re-organisation of DISCOM, if the resulting
entity is able to perform DISCOM’s obligations hereunder in no less a
manner than DISCOM, the resulting entity shall take the right and

responsibility for performance of DISCOM’s obligations.

In the event of the merger or re-organisation of Wind Power Producer if the
resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting
entity shall take the right and responsibility for performance of Wind Power

Producer’s obligations.

Assignment and Financing: Neither party shall assign this Agreement or any
portion thereof to any third party without the prior written consent of the

other party which consent shall not be unreasonably withheld.
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IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM have
caused this Agreement to be executed as of the date and the year hrst set forth

above.

For and behalf of
SOUTHERN POWER DISTRIBUTION COMPANY
OF ANDHRA PRADESH LIMITED

WITNESS }

M_~
1. Q*H.QMM By: M%

D) PpA | SPpee b

) Its:

For and behalf of

M/s. NATIONAL ALUMINIUM COMPANY LIMITED,

WITNESS
1. DEBASHII MouanTy By: @DL\'VL”//UL/?

Dy. Mg7. (EI::A),MM_C_O //6
2. Yived < “povnf\ : Its: ﬂ/ i
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SCHEDULE 1

Particulars of the Project
(referred to in the Preamble to the Agreement)

Name of the Location No. of Wind Capacity of
Project Energy the Project”
Converters 3

Gandikota in survey Nos . R.S. 24 Nos each 2.1 50.4MW

M/s. National
Aluminum Company
Limited

Gut No. 373,368,376,93,319,636
Jammalamadugu Mandal, YSR
Kadapa District, A.P

* Out of 50.4 MW 0.252 MW is for Auxiliary Consumption and 50.148MW is for
export to grid for sale to DISCOM.
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